ADDENDUM #1

Gold Creek FAS Site Development
FWP #7163618

Near Drummond, Montana

August 8, 2018

Bidders for the above listed project are hereby notified that the following changes have
been made to the bid documents:

1. Modify Section 8.1.6 of the GENERAL CONDITIONS as follows:

The amount of liquidated damages shall be changed to TWO HUNDRED AND
NO/100 DOLLARS (5200.00).

2. Modify Section 8.1.8 of the GENERAL CONDITIONS as follows:
The contract time shall be changed to Sixty (60) consecutive calendar days.

3 Add SPECIAL PROVISION - 17. REMOVAL OF METAL WASTE as
follows:

17. REMOVAL OF METAL WASTE

Bid item 17. Remove Metal Waste was included in the proposal to address
the removal of metal debris that were scattered over portions of the work
site. Bidders are notified that most, if not all, of these materials have been
recently removed. The value of this bid item should be adjusted
accordingly.
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PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE
DESIGNATED PLACE IN THE BID FORM AND ON THE FACE OF THE
ENVELOPE.




Pre-Bid Conference Minutes
Gold Creek FAS Site Project
FWP #7163618

August 7, 2018
9:00 am
Gold Creek FAS
Near Drummond, Montana

Attendees:

Affiliation Name Phone #
RJS Bruce Allison 406-781-7952
Bonser Construction George Bonser 406-788-9021
JAG Paving Mark Gies 406-880-7432
Antila Construction and Excavation Brandon Antila 406-431-6131
Duke Construction Services Sean Duke 406-880-3030
Dick and Sue Johnson DS Trucking 406-563-4579
Repose Excavation Aaron Roesler 406-491-2776
Helena Sand and Gravel Solomon Redfern 406-459-2003
Montana FWP Phil Jagoda 406-841-4009
Larson Civil Engineering, LLC Jeff Larson 406-443-6111

Introduction:

Phil Jagoda was introduced as the FWP Project Manager, and Jeff Larson was introduced
as the Project Engineer.

e Bid Date
Bids will be opened on August, 21st, 2018, at 3:00 p.m., at the Montana Fish,
Wildlife and Parks, Design and Construction Office in Helena.

e Mail Bid to:
Address to mail bids is 1522 9" Avenue, PO Box 200701, Helena, Montana
59620-0701.

e Montana Gov Delivery:
Bid documents are found on-line at:

http://fwp.mt.gov/doingBusiness/DesignAndConstruction/upcomingBidOpenings.html

Sign up on the FWP Upcoming Bid Opening Page to receive all changes to
and updates to the website. Receive e-mail notification of new projects,
addendums, and pre-bid sign-in sheets posted to the FWP website. (Sign up



http://fwp.mt.gov/doingBusiness/DesignAndConstruction/upcomingBidOpenings.html

under Design & Construction; if you sign up under Fish, Wildlife & Parks it
will give you everything happening in all of Montana Fish, Wildlife & Parks).

Contractor Registration

Contractor Registration with the Department of Labor and Industry is not
required to Bid the project. However, registration is required prior to signing
contracts.

Bid Package Submittal

Bid shall include all items listed in Instruction to Bidders including:

- Sealed envelope with project description and address

- Bid Proposal

- Bid Security

- Acknowledgement of Addenda

Bids can be modified or withdrawn up to the bid opening. Contractors were
warned to make sure bids are sent early as the State Mail system can delay
delivery of bids.

Bid Security — 10% of Total Bid

Bid security may be in the form of bid bonds, cashier’s check, certified check,
or bank money, order payable to the State of Montana. Personal checks will
not be accepted.

Performance Bond and Labor and Materials Bond
The successful bidder will be required to provide a Performance Bond and a
Labor and Materials Bond in the amount of 100% of the bid.

Insurance

The successful bidder will be required to provide insurance as listed in the
Contract Documents. Liability insurance shall be $1 million per occurrence
and $2 million aggregate. Insurance must cover vehicles used by the
company. Listing the State of Montana as additional insured is required.

Review Proposal Items
The base bid for this project includes all work on the project except for
landscaping rock.

- Additive Alternate #1 — Landscaping rocks

Award will be made to the lowest responsible bidder. Additive Alternates will
be accepted in consecutive order.

Fish, Wildlife and Parks Supplied Materials

Fish, Wildlife and Parks is not supplying any materials on this project with the
exception of the latrine. See the technical specification for the latrine for



details concerning the delivery and the Contractors responsibilities in regard
to the latrine.

Project Schedule

Contract time is 60 calendar days. Project will be started this fall to coincide
with low water in the Clark Fork River. Liquated damages are $200 per each
calendar day the work exceeds the contract time.

Addenda
To date no addenda have been issued. However, an addendum will be issued
clarifying the conflict in contract time and liquidated damages.

Addenda will be posted no later than 5 days before the bid opening (August
15 2018). Contractors can sign up on the Design and Construction website
to receive notification of addenda.

Interpretations and Substitution Requests
Interpretations and Substitution Requests are due in writing, by Wednesday,
August 8", 2018.

Montana Prevailing Wage Rates
The project is subject to Montana Prevailing Wage Rates.

One Year Warranty
The project is subject to a one-year warranty period.

Payment

Pay Requests will be processed on a 30-day frequency. The standard 5%
retainage will be withheld until the project is accepted as final. All payments
are subject to the 1% Department of Revenue withholding. Final payment will
be made after completion of all punch list items and close out paperwork.

As-Built Drawings
The Contractor will be required to maintain a set of As-Built drawings; they
are considered to be a part of the close-out documents.

Supervision
The Contractor is required to have a qualified supervisor on-site during
construction.

Federal Debarment Form
A Federal Debarment Form is not required for this project.

Site Responsibilities
Construction staking will be provided as stated in Special Provision #14.
Stakes will be provided in a single trip. The Contractor is responsible for



protection of the stakes, replacement of lost stakes, referencing stakes, and
additional staking beyond the list provided.

Construction limits are very important in areas delineated as wetlands on the
plans. Wetland must not be disturbed beyond the areas identified for
improvements.

The Contractor is responsible for erosion control and cleaning equipment
before transport to the site.

e Special Provisions and Drawings

- Sanitary facilities will be provided as stated in Special Provision #11.

- Work in the Clark Fork River will be delayed until low water this fall. See
Special Provision #13.

- Concrete testing is required as specified in the MPW Specification. See
Construction Note #7.

- Construction Note #8 of the Drawings — Contractors were referred to
compaction testing frequencies and requirements.

- Construction Note #12 of the Drawings — Vegetation removal is required.
This includes several large trees. Care will be taken near to avoid
disturbance to the wetland, except as identified in the drawings.

Contractor Question and Answers:

Question: Is October 1 an acceptable start date?

Answer: FWP intends to complete the work this fall. The October 1 start
date may conflict with that goal.

Question:  Is a county road permit required?
Answer: Yes, it has already been obtained.
Question: The pay item for gravel includes two separate gravel materials, is this

what was intended?

Answer: Yes
Question:  Is value engineering allowed?
Answer: Any suggestion will be considered, but there is no guarantee of

acceptance.



Question: Is a turbidity current required?

Answer: Yes, see the technical specification.
Question: Is burning allowed?
Answer: No.

Question:  Can darker existing contours be made available?
Answer: A CADD file with the existing contours can also be provided upon
request.
Question: Is a SWPPP required?
Answer: Yes.
Question:  Where is the metal waste associated with bid item #177?

Answer: It appears to have been removed.

Project Walkthrough:

Contractors were walked through the project area.
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